

**DPAC Construction Manager,
Request for Proposal Part 2**

ADDENDUM NO. 4 (Post-bid)

The Request for Proposal, Part 2 for Construction Manager at Risk, is hereby amended as follows:

8.12 The following sentence is added: **“Please provide your best estimate of the anticipated construction cost escalation for 2009 and 2010.”**

9.0 Breakdown of Price Proposal
The following alternates are added:

“Alternate A-3: Provide whatever savings you are prepared to guarantee from your implementation of a CCIP program versus conventional insurance coverage. \$ _____ (deduct)

Alternate A-4: Propose a revised Contingency for taking full risk and responsibility for the cost and schedule impact due to errors and omissions in the Drawings and Specifications after the execution of the Change Order establishing the Final Guaranteed Maximum Price.

Alternate Contingency _____ %”

The Construction Contract is revised as follows:

8.A.23 Costs of expenditures within the Specific Limitations set forth in the DPAC Reimbursable Expenses Policy dated June 20, 2008. (Exhibit S.)

Exhibit S and Exhibit T have been attached to the Construction Contract.

END OF ADDENDUM NO. 4