

**DPAC Construction Manager,
Request for Proposal Part 2**

ADDENDUM NO. 1

The Request for Proposal, Part 2 for Construction Manager at Risk, is hereby amended as follows:

8.1 Price Proposal

The following sentence is added to the "Insurance" section: **"The Price Proposal shall include an alternate price to reflect the use of a Contractor Controlled Insurance Program for the Project."**

9.0 Breakdown of Price Proposal

The following alternates are added:

"Alternate A-2: The Construction Manager will include all costs associated with the use of a Contractor Controlled Insurance Program, in lieu of conventional subcontractor insurance. Include insurance costs based on the full scope of the Project as well as the administrative cost to manage the CCIP. \$ _____ (Add)"

11.0 Submission of Proposal

The response date is changed from 11:00 a.m. (EDT), October 22, 2008, to 11:00 a.m. (EDT), **October 30, 2008.**

The presentation date is changed from October 28, 2008, to **November 5, 2008.**

The following is added as the last sentence of Section 11.0:

"All questions must be received by October 23, 2008. Any questions received after this date may not be answered prior to the submission deadline. Proposers should check the orlandopac.org website frequently during the proposal period for updated information related to this RFP."

12.0 Selection Process

The second paragraph is revised to:

The Procurement Committee members for this Project are Jim Pugh – Committee Chairman, Roger Chapin, Royce Walden, Tim Ackert, and **Janeiro Coulter.**

Attachment B:

2.03.01 is modified as follows: "Construction Manager will provide all hoisting and associated costs, **excluding the cost of cranes**, in accordance with its Site Logistics Plan ..."

END OF ADDENDUM NO. 1